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AMENDMENT 3  
TO   

STATE OF TENNESSEE  
Department of Finance and Administration  

REQUEST FOR PROPOSALS  
FOR  

Upper Cumberland Regional Health Facility Contracting Services  
Best Value Type 2 RFP  

SBC NUMBER:  408/009-01-2004  
  
  

Posted July 31, 2008  
  

This RFP of the State of Tennessee is hereby amended as follows:  
  
  
 1.  RFP Section 2, Schedule of Events    
 Replace the Schedule of Events with the attached revised schedule.  

Please note the changes in Event numbers 5 through 9.  

See attached Schedule of Events following:  

  

End of Amendment 3  
  
  



2 RFP SCHEDULE OF EVENTS 

The following Schedule of Events represents the Owner's best estimate of the schedule that will be 
followed. Unless otherwise specified, the time of day for the following events will be between 8:00 a.m. and 
4:30 p.m., Central Time. 

RFP SCHEDULE OF EVENTS 

NOTICE:  The Owner reserves the right, at its sole discretion, to adjust this schedule as it deems necessary. 
The Owner will communicate any adjustment to the Schedule of Events to the potential Proposers from whom 
the Owner has received a Notice of Intent to Propose. 

EVENT TIME DATE 
(all dates are State business days) 

1. Owner Issues RFP  Wednesday 
9-Jul-2008 

2. Disability Accommodation Request Deadline  Tuesday 
15-Jul-2008 

3. Pre-proposal Conference 1:30 p.m. Tuesday 
22-Jul-2008 

4. Notice of Intent to Propose Deadline  Monday 
28-Jul-2008 

5. Written Comments Deadline  Friday 
15-Aug-2008 

6. Owner Responds to Written Comments  Friday 
22-Aug-2008 

2:00 p.m. Tuesday 
9-Sept-2008 

7. Cost Proposal (Sealed Bid) Deadline  

8. Credentials Proposal Deadline 2:00 p.m. Tuesday 
16-Sept-2008 

9. Tentative Dates for Proposer Interviews (if necessary)  Friday 
3-Oct-2008 

10. State Building Commission Review and Approval of Proposer for 
Contract  Thursday 

9-Oct-2008 

11. Owner Issues Evaluation Notice and Opens RFP Files for Public 
Inspection  Friday 

10-Oct-2008 

12. End of seven-day review Period   Friday 
17-Oct-2008 

13. Contract Signing and Contract Bond Deadline  Wednesday 
24-Oct-2008 

14. Anticipated Contract Start Date  Monday 
1-Dec-2008 
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